

Financial Quotation & Commercial Proposal

Yangon Broom IT Infrastructure & Frappe Ecosystem Transition · Commercial · Strategic Proposal

PREPARED FOR

Kayson Yang

Yangon Broom (Myanmar)

CLIENT EMAIL

yang.kayson@gmail.com

PREPARED BY

Nomeshwer Sharma

OmmNoMi Automation LLP

DISCOVERY DATE

August 1, 2026

1. EXECUTIVE SUMMARY & PROJECT BACKGROUND

Following the comprehensive technical discovery session conducted on **August 1, 2026** between **Kayson Yang** (Yangon Broom) and **Nomeshwer Sharma** (OmmNoMi Automation LLP), this document presents the formal commercial quotation and architectural transition strategy for Yangon Broom's operational software ecosystem.

Yangon Broom has previously invested approximately **\$1,000 USD** with local freelance developers in building a custom React/TypeScript application hosted on AWS. Technical evaluation confirms that the current system suffers from **inaccurate and incomplete data** across cleaner contacts, client management, booking calendars, and subscriber records, creating development uncertainty and hindering long-term business scalability.

To prevent unnecessary capital expenditure on "re-inventing the wheel", **OmmNoMi Automation LLP** proposes migrating Yangon Broom's operations to the industry-standard, open-source **Frappe Framework / ERPNext Ecosystem**. Hosted on Frappe Cloud, this strategy unifies internal booking, CRM, HR/cleaner management, accounting, and customer ticketing into a single, fully autonomous digital infrastructure.

2. DISCOVERY AUDIT & TECHNICAL ASSESSMENT

Current React / AWS Infrastructure

LEGACY AUDIT

- **Tech Stack:** Single-page marketing site (Home/About), React front-end, TypeScript, AWS cloud infrastructure.
- **Current Expenses:** ~\$30/month (\$100/yr web server + \$10/mo ongoing maintenance fee).
- **Identified Deficiencies:** Inaccurate data across cleaner contact tabs, client management, and calendar scheduling; functional ambiguity regarding completed vs. in-development code modules.

Business Objectives & Automation Strategy

TARGET STATE

- **Overarching Goal:** Transition toward a fully automated ecosystem where clients book cleaners directly with zero manual intervention.
- **Strategic Timing:** Capitalize on current lower business volume (due to Myanmar regional political context) to build robust IT infrastructure for future acquisition or rapid scaling.
- **Operational Ownership:** OmmNoMi handles end-to-end software, web presence, and optional remote operational data entry support.

3. TARGET SOLUTION ARCHITECTURE — FRAPPE ECOSYSTEM

Rather than continuing custom development on an unproven codebase, OmmNoMi recommends deploying the **Frappe Framework**—a high-performance, Python-based open-source platform utilized globally by enterprise leaders such as *Zerodha*, *Blinkit*, and *OneCard*.

APPLICATION MODULE	PRIMARY FUNCTIONALITY & BUSINESS SCOPE	OPERATIONAL IMPACT
ERPNext Core	Central operational management, multi-location support, customer lead capture, invoicing, and real-time financial reporting.	Replaces fragmented Wix & custom sheets; unifies real-world business activities in one system.
Frappe HR	Cleaner directory, employee onboarding, attendance tracking, shift scheduling, expense claims, and payroll processing.	Provides structured management for cleaner staff and administrative team members.
Frappe CRM	Customer relationship management, lead pipeline tracking, service inquiry capture, and automated follow-ups.	Eliminates lost booking leads and establishes a structured sales/client acquisition pipeline.
Frappe Helpdesk	Customer inquiry ticketing, cleaner issue reporting, feedback management, and SLA tracking.	Centralizes post-booking support and operational feedback into a single dashboard.

4. PHASED IMPLEMENTATION ROADMAP

To ensure maximum cost efficiency and immediate operational value, development will follow a structured, phased rollout plan:

Phase 1: Internal Booking & Operations (Immediate)

PHASE 1
FOCUS

- Deployment of Frappe Cloud infrastructure and baseline security configuration.
- Setting up internal booking management, cleaner directory, and client database.
- Integration of interactive calendar for manual data entry by existing team.
- Configuration of Frappe HR (cleaners) & Frappe CRM (lead capture).
- Staff onboarding on out-of-the-box Frappe Desk UI to avoid premature custom UI spending.

Phase 2: Customer Self-Service Portal (Future Stage)

PHASE 2
STAGE

- Public-facing client booking portal with direct cleaner scheduling.
- Automated payment gateway integration and subscription management.
- Multi-location timetables and customer self-management accounts.
- Custom branded front-end UI built on top of Frappe REST APIs as business volume expands.

FULL TRANSPARENCY & CLIENT DATA OWNERSHIP GUARANTEE

All code, data, and Frappe Cloud instances created during this engagement remain **100% the property of Yangon Broom**. The Frappe Cloud account will be registered directly under Kayson Yang's ownership, ensuring complete independence, zero vendor lock-in, and full freedom to manage or change developers at any point.

5. COMMERCIAL FINANCIAL INVESTMENT & QUOTATION

Below is the detailed line-item breakdown for the Phase 1 implementation, ongoing cloud hosting, and optional operational support services:

SERVICE CODE	IMPLEMENTATION SCOPE & DELIVERABLES	INVESTMENT (USD)
FR-MIG-P1	Frappe Core Setup, DB Optimization & SRS Draft Full Frappe Framework setup, database optimization, formal SRS documentation, and Burmese/English (i18n) translation configuration.	\$450.00
FR-BKM-INT	Internal Booking & Operations Management System Internal booking module, cleaner contact management, client directory, interactive dispatch calendar, and lead capture in Frappe CRM & HR.	\$400.00
FR-HOST-CLD	Frappe Cloud Managed Infrastructure (Annual Billed Monthly) Dedicated cloud server hosting (unlimited users, daily backups, SSL, 99.9% SLA). Billed directly to client at <i>\$25.00/mo</i> .	\$25.00 / mo (Direct Cloud Billing)
OPS-SUP-REM	Optional Remote Operational Data Entry & Management Assist Dedicated operational support by OmmNoMi team for booking data entry, cleaner scheduling assist, and CRM updates during transition.	Optional Add-on (Quote on Request)
IT-SUP-RET	Managed IT & Operational Support Retainer Dedicated remote IT support, server monitoring, bug fixes, routine updates, staff onboarding assist, data validation, and SOP maintenance.	\$100.00 / mo (Monthly Recurring Retainer)
Total Initial Implementation Investment (Phase 1):		\$850.00 USD

STRUCTURED MILESTONE PAYMENT SCHEDULE

- Milestone 1 (50% — \$425.00 USD):** Project kickoff, Frappe Cloud instance setup, and draft SRS submission.
- Milestone 2 (40% — \$340.00 USD):** Phase 1 Internal Booking, HR & CRM module completion, and UAT deployment.
- Milestone 3 (10% — \$85.00 USD):** Final staff training, data migration verification, and project sign-off.

6. FREQUENTLY ASKED QUESTIONS (STRATEGIC ALIGNMENT)

Q: Why move to Frappe instead of repairing the existing React/AWS codebase?

A: Building custom ERP and CRM software from scratch is expensive and prone to maintenance debt. Frappe provides an enterprise-tested, open-source foundation used by companies like Zerodha and Blinkit. Moving to Frappe eliminates custom backend bugs while reducing ongoing server costs to a flat \$25/month for unlimited users.

Q: How does the system handle multi-language support (Burmese & English)?

A: The Frappe Framework features built-in internationalization (i18n). Custom fields, forms, and user interfaces can be localized so internal staff can operate in Burmese or English seamlessly.

Q: What happens when Yangon Broom is ready for the customer-facing booking portal?

A: Because Frappe automatically exposes robust REST APIs for all data models, Phase 2 (customer self-booking portal) can be built directly on top of the Phase 1 backend without rearchitecting the database or losing historical booking data.

NOMESHWER SHARMA [✉](#)

Founder & Automation Architect (Business Process Developer & Implementor)

"Architecting robust, scalable enterprise automations that power business growth."

KAYSON YANG

Managing Director / Client Representative (Yangon Broom)

"Yangon Broom — Commercial Proposal Authorization & Phase 1 Scope Acceptance."

Accepted & Authorized By · Client Signature & Date